FINANCIAL BID - Part B

Sl No.	Particulars	Unit	Qty	Rate	Amount
1	Preparation of Detailed Project Report, detailed estimate, including flow assessment valley wise, Preparation of Tender Document including preliminary design and drawings, Submission of Final Tender Evaluation & Finalization of Contract. Office Expenses (Survey, Drafting, Office Expenses, Documentation, Vehicle & Other Contingency Costs) (Hard Copy in 3 sets & Soft copy) Sewer Network in Vrushabavathi Valley. (As per scope mentioned in IFT)				
1a	Preparation and submission of DPR & Detailed Estimate	LS	0.5		
1b	Preparation of Tender Document including Preliminary Design & Drawings (Hard Copy in 3 sets & Soft copy)	LS	0.2		
1c	Submission Final Tender Evaluation and Finalization of Contract	LS	0.3		
	Total Rs	LS	1		